SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 150 CONTRACT ID : R -28283-A
LETTING DATE :

SECTION NO. 0001 ROAD REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 108-01614 PARTNERING OVERHEAD LUMP LUMP
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02255 TREE, 460 mm, REMOVE 6.000 EACH
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
12 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
13 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
14 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 15.240 m
15 203-02000 EXCAVATION, COMMON 3,596.000 m3
16 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 19.000 EACH
17 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
18 205-06937 TEMPORARY SILT FENCE 150.000 m
19 210-06990 LIMESTONE 12.000 EACH
20 210-08137 STATUE 1.000 EACH
21 210-08138 RECEPTACLE 40.000 EACH
22 211-07454 STRUCTURE BACKFILL 541.000 m3
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 103.000 Mg
24 304-07490 HMA PATCHING, TYPE B 13.000 Mg
25 305-08445 PCC BASE, 100 mm 815.000 m2
26 306-08043 MILLING, TRANSITION 645.000 m2
27 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 MM 426.000 Mg
28 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 711.000 Mg
29 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 2,033.000 Mg
30 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,040.000 Mg
31 402-07433 HMA SURFACE, TYPE B 59.000 Mg
32 403-05503 CMA INTERMEDIATE 9 24.000 Mg
33 406-05520 ASPHALT FOR TACK COAT 5.000 Mg
34 604-01920 CONCRETE PAVERS 815.000 m2
35 604-07894 CURB RAMP, CONCRETE, A 92.000 m2
36 604-07896 CURB RAMP, CONCRETE, B 9.000 m2
37 604-07901 CURB RAMP, CONCRETE, G 4.000 m2
38 604-07902 CURB RAMP, CONCRETE, H 60.000 m2
39 604-07903 CURB RAMP, CONCRETE, K 9.000 m2
40 604-91531 SIDEWALK, CONCRETE, 100 mm 1,165.000 m2
41 605-06120 CURB, CONCRETE 158.000 m
42 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 887.000 m
43 605-06220 CENTER CURB, A, CONCRETE, MODIFIED 113.000 m
44 605-06275 CENTER CURB, D, CONCRETE, MODIFIED 31.000 m2
45 610-07486 HMA FOR APPROACHES, TYPE A 268.000 Mg
46 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 277.000 m2
47 615-06505 MONUMENT, B 8.000 EACH

48 615-06510 MONUMENT, C 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 150 CONTRACT ID : R -28283-A
LETTING DATE :

SECTION NO. 0001 ROAD REPLACEMENT

49 615-06515 MONUMENT, D 1.000 EACH
50 615-97797 PLAQUE, BRONZE 1.000 EACH
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
52 621-06560 MULCHED SEEDING, U 1,099.000 m2
53 621-06570 TOP SOIL 216.000 m3
54 621-06574 SODDING 416.000 m2
55 621-98038 MULCH, HARDWOOD SHREDDED BARK 5.000 m3
56 622-05639 PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 mm 39.000 EACH
57 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 8.000 EACH
58 622-05653 PLANT, GROUND COVER 2,064.000 EACH
59 622-05654 PLANT, PERENNIAL 298.000 EACH
60 714-44240 CONCRETE, A, STRUCTURES 1.000 m3
61 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 846.000 m
62 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 1.000 m
63 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 11.000 m
64 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 283.000 m
65 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 24.000 m
66 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 37.000 m
67 715-46020 PIPE END SECTION, 600 mm 1.000 EACH
68 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 846.000 m
69 718-52610 AGGREGATE FOR UNDERDRAINS 191.000 m3
70 720-03280 MANHOLE, TYPE J, MODIFIED 1.000 EACH
71 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
72 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 1.000 EACH
73 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
74 720-45030 INLET, E7 2.000 EACH
75 720-45045 INLET, J10 6.000 EACH
76 720-45055 INLET, M10 5.000 EACH
77 720-45410 MANHOLE, C4 6.000 EACH
78 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
79 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 2.000 m
80 720-98174 INLET, B15 2.000 EACH
81 720-98555 INLET, C15 4.000 EACH
82 732-03942 HYDRANT 17.000 EACH
83 732-03942 HYDRANT 17.000 EACH
84 732-93403 WATER SERVICE CONNECTION, 18.75 mm 1.000 EACH
85 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
86 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 2,000.000 m
87 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 1,300.000 m
88 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
89 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
90 801-06710 FLASHING ARROW SIGN 200.000 DAY
91 801-06775 MAINTAINING TRAFFIC LUMP LUMP
92 801-07119 BARRICADE, 111-B 40.000 m
93 802-04314 SIGN 10.000 EACH
94 802-04314 SIGN 10.000 EACH
95 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 36.000 m

96 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 207.000 m2
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CALL ORDER : 150 CONTRACT ID : R -28283-A
LETTING DATE :

SECTION NO. 0001 ROAD REPLACEMENT

97 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 60.000 m
98 805-08093 POLE 14.000 EACH
99 807-02191 HANDHOLE, LIGHTING 1.000 EACH
100 807-03951 LIGHT POLE, ORNAMENTAL 15.000 EACH
101 807-03951 LIGHT POLE, ORNAMENTAL 3.000 EACH
102 807-03951 LIGHT POLE, ORNAMENTAL 3.000 EACH
103 807-03951 LIGHT POLE, ORNAMENTAL 8.000 EACH
104 807-03972 CONDUIT, PVC, 25 mm, SCHEDULE 40, FOR ELECTRIC 957.000 m
105 807-04651 WIRE 306.000 m
106 807-04651 WIRE 5,453.000 m
107 807-04651 WIRE 908.300 m
108 807-04652 SERVICE POINT 3.000 EACH
109 807-04652 SERVICE POINT 1.000 EACH
110 807-04671 OUTLET BOX, ELECTRICAL, WEATHERPROOF 44.000 EACH
111 807-04779 CONCRETE FOUNDATION WITH GROUNDING 29.000 EACH
112 807-04866 LUMINAIRE 4.000 EACH
113 807-04866 LUMINAIRE 8.000 EACH
114 808-05878 YIELD LINE TRIANGLE, THERMOPLASTIC 20.000 EACH
115 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 200 mm 86.000 m
116 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 104.000 m
117 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 5.000 m
118 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 13.000 m
119 808-06716 LINE, REMOVE 36.000 m
120 808-74815 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 300 mm 105.000 m
121 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 288.000 m
122 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 38.000 m
123 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
124 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH

125 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 99.000 m



SCHEDULE OF PAY ITEMS PAGE 4

CALL ORDER : 160 CONTRACT ID : R -28371-B
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPAIR AND REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 11,427.000 SYS
9 202-02273 CENTER CURB, CONCRETE, REMOVE 194.000 SYS
10 203-02000 EXCAVATION, COMMON 3,039.000 CYS
11 205-06934 TEMPORARY MULCHING 0.200 TON
12 207-08268 SUBGRADE TREATMENT, TYPE 1V 15,169.000 SYS
13 210-05804 MISCELLANEOUS LUMP LUMP
14 210-07797 WATER 1.000 EACH
15 210-07797 WATER 1.000 EACH
16 210-07797 WATER 1.000 EACH
17 210-07797 WATER 2.000 EACH
18 210-07797 WATER 1.000 EACH
19 211-07454 STRUCTURE BACKFILL 14,827.000 CYS
20 213-08058 FLOWABLE BACKFILL 1,500.000 CYS
21 304-07489 HVMA PATCHING, TYPE A 49.000 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN. 10,250.000 SYS
23 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,818.000 TON
24 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,168.000 TON
25 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 7,844 .000 TON
26 406-05520 ASPHALT FOR TACK COAT 16.000 TON
27 605-06140 CURB AND GUTTER, CONCRETE 483.000 LFT
28 605-06215 CENTER CURB, D, CONCRETE 435.000 LFT
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
30 621-06545 FERTILIZER 0.100 TON
31 621-06557 SEED MIXTURE, T 12.000 LBS
32 621-06567 WATER 2.000 KGAL
33 621-06575 SODDING, NURSERY 70.000 SYS
34 715-01902 WATER SERVICE LINE, 2 IN. 165.000 LFT
35 715-02534 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 16 IN. 2.000 EACH
36 715-04612 PIPE 4,600.000 LFT
37 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 847.000 LFT
38 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 172.000 LFT
39 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 9.000 LFT
40 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 152.000 LFT
41 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 685.000 LFT
42 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 2,152.000 LFT
43 715-05408 PIPE, SANITARY SEWER, 8 IN. 60.000 LFT
44  715-05409 PIPE, SANITARY SEWER, 10 IN. 150.000 LFT
45 715-05411 PIPE, SANITARY SEWER, 12 IN. 170.000 LFT
46 715-05412 PIPE, SANITARY SEWER, 15 IN. 40.000 LFT
47 715-05413 PIPE, SANITARY SEWER, 18 IN. 40.000 LFT

48 715-05415 PIPE, SANITARY SEWER, 24 IN. 316.000 LFT
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CALL ORDER : 160 CONTRACT ID : R -28371-B
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPAIR AND REHABILITATION

49 715-05417 PIPE, SANITARY SEWER, 30 IN. 1,434.000 LFT
50 715-05711 PIPE, SANITARY SEWER, 6 IN. 40.000 LFT
51 715-05951 RELINE EXISTING PIPE STRUCTURE, 36 IN., CURED IN PLACE 712.000 LFT
52 715-91739 WATER MAIN, DUCTILE IRON, 8 IN. 185.000 LFT
53 715-92544 WATER MAIN, DUCTILE IRON, 12 IN. 50.000 LFT
54 715-96669 WATER MAIN, DUCTILE IRON, 16 IN. 100.000 LFT
55 715-97419 WATER MAIN, DUCTILE IRON, 24 IN. 25.000 LFT
56 716-07637 PIPE INSTALLATION, TRENCHLESS, 48 IN. 338.000 LFT
57 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
58 720-93501 MANHOLE, L4 2.000 EACH
59 720-94612 MANHOLE, K4 19.000 EACH
60 720-95422 MANHOLE, J4 28.000 EACH
61 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
62 720-98625 MANHOLE, C4, DROP 1.000 EACH
63 732-02433 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 12 IN. 1.000 EACH
64 732-02531 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON 6 IN. 1.000 EACH
65 732-02532 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN. 1.000 EACH
66 732-04926 VALVE 1.000 EACH
67 732-08631 SUPPORT 126.000 LFT
68 732-08631 SUPPORT 560.000 LFT
69 732-08631 SUPPORT 30.000 LFT
70 732-91738 WATER MAIN, DUCTILE IRON, 6 IN. 79.000 LFT
71 732-91742 FIRE HYDRANT 1.000 EACH
72 732-91742 FIRE HYDRANT 1.000 EACH
73 732-96629 WATER LINE, 1 IN. 100.000 LFT
74 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 11.000 EACH
75 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 47,649.000 LFT
76 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
77 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
78 801-06710 FLASHING ARROW SIGN 1,320.000 DAY
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07119 BARRICADE, 111-B 210.000 LFT
81 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 421.000 LFT
82 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 201.000 LFT
83 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 62.440 SFT
84 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 46.400 SFT
85 805-01579 MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP AND INTERCONNECT LUMP LUMP
86 805-01828 TRAFFIC SIGNAL HEAD, REALIGN 132.000 EACH
87 805-01842 HANDHOLE, SIGNAL 5.000 EACH
88 805-02373 INTERCONNECT CABLE, FIBER OPTIC 1,810.000 LFT
89 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,350.000 LFT
90 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,860.000 LFT
91 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,680.000 LFT
92 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
93 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,215.000 LFT
94 805-99327 CONDUIT, SPLICE 9.000 EACH
95 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,563.000 LFT

96 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,995.000 LFT



SCHEDULE OF PAY ITEMS PAGE 6

CALL ORDER : 160 CONTRACT ID : R -28371-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PAVEMENT REPAIR AND REHABILITATION

97 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 209.000 LFT
98 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,522.000 LFT
99 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 429.000 LFT
100 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 521.000 LFT
101 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 15.000 EACH
102 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 16.000 EACH

103 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH
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CALL ORDER : 170 CONTRACT ID : R -28560-A
LETTING DATE :

SECTION NO. 0001 Iron Horse Heritage Trail Phase 1

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 5.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 203-02080 LINEAR GRADING 2.170 MILE
9 205-06937 TEMPORARY SILT FENCE 12,462.000 LFT
10 210-04181 BICYCLE RACK 3.000 EACH
11 211-02050 B BORROW 18.500 CYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 9,987.200 TON
13 303-07449 COMPACTED AGGREGATE, NO. 73 941.000 TON
14 402-07432 HMA SURFACE, TYPE A 1,842.040 TON
15 402-07435 HMA INTERMEDIATE, TYPE A 3,680.100 TON
16 603-01984 BICYCLE GATE 3.000 EACH
17 603-03831 CONTROL GATE 1.000 EACH
18 603-91714 FENCE, RAIL, WOOD 705.000 LFT
19 603-92636 FENCE, CHAIN LINK, 72 IN. 2,311.000 LFT
20 605-06120 CURB, CONCRETE 3,089.000 LFT
21 611-03671 TRASH RECEPTACLE 4.000 EACH
22 616-06406 RIPRAP, REVETMENT 107.000 SYS
23 621-06559 MULCHED SEEDING, R 26,638.000 SYS
24 711-91996 REPAIR EXISTING STRUCTURE LUMP LUMP
25 712-03812 BENCH 3.000 EACH
26 715-06517 PIPE, CORRUGATED PE, S, 12 IN. 40.000 LFT
27 715-46000 PIPE END SECTION, 12 IN. 3.000 EACH
28 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 114.980 SFT
29 802-96248 POST, WOOD, 4 IN. X 4 IN. 283.500 LFT
30 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 9.000 EACH
31 808-06068 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, HANDICAP 10.000 EACH
32 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,575.000 LFT

33 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,539.000 LFT
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CALL ORDER : 180 CONTRACT ID : R -28875-A
LETTING DATE :

SECTION NO. 0001 DISTRICT SMALL STRUCTURE PROJECT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 5.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
6 203-02000 EXCAVATION, COMMON 1,101.000 CYS
7 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 79.750 TON
8 205-06936 TEMPORARY SEDIMENT TRAP 87.640 TON
9 205-06937 TEMPORARY SILT FENCE 225.000 LFT
10 206-51220 EXCAVATION, WET 186.000 CYS
11 207-08263 SUBGRADE TREATMENT, TYPE IA 1,045.000 SYS
12 211-07454 STRUCTURE BACKFILL 241.000 CYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,041.000 TON
14 306-08043 MILLING, TRANSITION 320.000 SYS
15 402-07432 HVMA SURFACE, TYPE A 67.500 TON
16 402-07434 HMA SURFACE, TYPE C 160.500 TON
17 402-07435 HVMA INTERMEDIATE, TYPE A 10.910 TON
18 402-07439 HMA INTERMEDIATE, TYPE C 407.670 TON
19 402-07440 HVA BASE, TYPE A 187.100 TON
20 402-07442 HVMA BASE, TYPE C 130.110 TON
21 404-05511 SEAL COAT, 2 796.000 SYS
22 406-05521 ASPHALT FOR TACK COAT 3,343.000 SYS
23 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
24 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
25 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 131.250 LFT
26 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
27 615-06490 RIGHT OF WAY MARKER 12.000 EACH
28 615-06505 MONUMENT, B 2.000 EACH
29 616-02320 GEOTEXTILES 534.000 SYS
30 616-03472 RIPRAP, REVEMENT 18 IN. 361.000 TON
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
32 621-06545 FERTILIZER 0.500 TON
33 621-06553 SEED MIXTURE, R 175.000 LBS
34 621-06565 MULCHING MATERIAL 2.000 TON
35 621-06567 WATER 20.000 KGAL
36 621-06574 SODDING 1,035.000 SYS
37 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
38 714-06660 WINGWALL 38.350 SYS
39 714-07544 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 14 FT. X 7 FT. 52.000 LFT
40 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 26.000 LFT
41 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
42 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
45 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
46 801-07118 BARRICADE, I111-A 144.000 LFT
47 801-07119 BARRICADE, 111-B 144 .000 LFT

48 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 5.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -28875-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 DISTRICT SMALL STRUCTURE PROJECT

49 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 182.000 LFT
50 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,450.000 LFT
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CALL ORDER : 190 CONTRACT ID : R -28889-A
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, RAILROAD DEPOT RELOCATION

1 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
2 201-06587 CLEARING AND GRUBBING 0.160 ACRE
3 203-02020 EXCAVATION, UNCLASSIFIED 589.000 CYS

4 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 26.000 CYS

5 210-05758 BUILDING LUMP LUMP
6 210-05795 TERMITE TREATMENT LUMP LUMP
7 210-08390 WATER LUMP LUMP
8 210-09026 NATURAL LUMP LUMP
9 711-03973 BUILDING ARCHITECTURAL LUMP LUMP
10 711-51035 STRUCTURAL STEEL 2,776.000 LBS

11 715-08674 SANITARY LUMP LUMP
12 807-08673 CONDUIT LUMP LUMP
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CALL ORDER : 210 CONTRACT ID : R -29036-A
LETTING DATE :

SECTION NO. 0001 RIPRAP REPAIR

1 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
2 202-02241 GUARDRAIL, REMOVE 120.000 LFT
3 303-60012 AGGREGATE, 2 6,966.700 TON
4 601-01838 GUARDRAIL POST, GALVANIZED, PLUMB IN PLACE 32.000 EACH
5 601-06247 IMPACT ATTENUATOR, R2, W2, TL-3 1.000 EACH
6 601-06454 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R2, W1, TL-3 1.000 EACH
7 601-94689 GUARDRAIL END TREATMENT, OS 15.000 EACH
8 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 10,190.000 LFT
9 601-99106 GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING 300.000 LFT
10 801-06710 FLASHING ARROW SIGN 150.000 DAY
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
12 801-92448 CONSTRUCTION SIGNS, MOBILE 150.000 DAY
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CALL ORDER 220 CONTRACT ID : R -29163-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY AND REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 4,527.000 m2
9 202-02241 GUARDRAIL, REMOVE 148.000 m
10 202-02273 CENTER CURB, CONCRETE, REMOVE 557.600 m2
11 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 2,710.000 m
12 202-03323 HANDHOLE, SIGNAL, REMOVE AND RESET 3.000 EACH
13 202-04089 SIGN, SHEET, REMOVE 15.000 EACH
14 202-51133 RAILING, REMOVE 51.000 m
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-52710 SIDEWALK, CONCRETE, REMOVE 3,064.000 m2
17 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
18 202-91385 INLET, REMOVE 16.000 EACH
19 202-96133 PIPE, REMOVE 265.000 m
20 203-02000 EXCAVATION, COMMON 735.000 m3
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 14.000 Mg
22 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
23 205-06937 TEMPORARY SILT FENCE 1,256.000 m
24 207-08263 SUBGRADE TREATMENT, TYPE IA 4,754.000 m2
25 211-07454 STRUCTURE BACKFILL 556.000 m3
26 213-08058 FLOWABLE BACKFILL 5.000 m3
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 39.000 Mg
28 302-07455 DENSE GRADED SUBBASE 75.000 m3
29 304-07789 WIDENING WITH HMA, TYPE D 71.000 Mg
30 306-08036 MILLING, ASPHALT, 50 mm 275.000 m2
31 306-08039 MILLING, ASPHALT REMOVAL 1,546.000 m2
32 306-08043 MILLING, TRANSITION 220.000 m2
33 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 2,222.000 Mg
34 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 3,922.000 Mg
35 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 2,142.000 Mg
36 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 836.000 Mg
37 402-07453 HMA FOR TEMPORARY PAVEMENT 315.000 Mg
38 406-05520 ASPHALT FOR TACK COAT 18.000 Mg
39 506-06333 PCCP PATCHING, FULL DEPTH 5,975.000 m2
40 601-01522 GUARDRAIL TRANSITION TYPE TGB 3.000 EACH
41 601-05999 CURVED TERMINAL END 1.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 72.390 m
44 601-99132 GUARDRAIL TRANSITION, VH, 1.905 m SPACING 1.000 EACH
45 604-07896 CURB RAMP, CONCRETE, B 108.000 m2
46 604-07901 CURB RAMP, CONCRETE, G 20.000 m2
47 604-07902 CURB RAMP, CONCRETE, H 21.000 m2

48 604-91531 SIDEWALK, CONCRETE, 100 mm 3,264.000 m2
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CALL ORDER 220 CONTRACT ID : R -29163-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK OVERLAY AND REHABILITATION

49 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 1,818.000 m

50 605-06120 CURB, CONCRETE 352.000 m

51 605-06125 CURB, CONCRETE, MODIFIED 637.000 m

52 605-06250 CENTER CURB, C, CONCRETE 8.000 m2
53 605-06255 CENTER CURB, D, CONCRETE 872.000 m2
54 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 500.000 m2
55 610-07788 HMA FOR APPROACHES, TYPE D 165.000 Mg
56 610-08446 PCCP FOR APPROACHES, 150 mm 110.000 m2
57 616-02320 GEOTEXTILES 1,476.000 m2
58 616-05688 RIPRAP, CLASS 1 1,396.000 Mg
59 616-06405 RIPRAP, REVETMENT 214.000 Mg
60 621-06567 WATER 112.000 kL
61 621-06570 TOP SOIL 692.000 m3
62 621-06575 SODDING, NURSERY 6,170.000 m2
63 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,148.000 EACH
64 703-51032 REINFORCING STEEL, EPOXY COATED 14,374.000 kg
65 704-51002 CONCRETE, C, SUPERSTRUCTURE 15.300 m3
66 706-06349 RAILING, TX 51.000 m

67 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 3.000 EACH
68 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 1.000 EACH
69 709-51821 SURFACE SEAL LUMP LUMP
70 710-51870 REPOINTING MASONRY IN STRUCTURES 10.000 m2
71 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 58.000 m

72 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 443.000 m

73 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 12.000 m

74 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 44 .000 m

75 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 97.000 m

76 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 7.000 m

77 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 64.000 m

78 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 1,635.000 m

79 715-05756 PIPE EXTENSION, CIRCULAR, 300 mm 4.000 m

80 715-46000 PIPE END SECTION, 300 mm 4.000 EACH
81 715-46005 PIPE END SECTION, 375 mm 2.000 EACH
82 715-46010 PIPE END SECTION, 450 mm 1.000 EACH
83 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
84 718-06529 OUTLET PROTECTOR, 2 1.000 EACH
85 718-52610 AGGREGATE FOR UNDERDRAINS 296.000 m3
86 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,286.000 m2
87 720-03194 MANHOLE 1.000 EACH
88 720-44000 CASTING, ADJUST TO GRADE 41.000 EACH
89 720-44296 CAP INLET 3.000 EACH
90 720-45045 INLET, J10 6.000 EACH
91 720-45055 INLET, M10 2.000 EACH
92 720-94208 MANHOLE, C10 2.000 EACH
93 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 5.000 m2
94 722-51842 BRIDGE DECK OVERLAY 584.000 m2
95 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 4.500 m3
96 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 58.000 m2
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CALL ORDER 220 CONTRACT ID : R -29163-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY AND REHABILITATION

97 722-60824 SURFACE MILLING 570.000 m2
98 725-08291 PIPE LINER, CURED-IN-PLACE, 600 mm 42.000 m
99 725-08293 PIPE LINER, CURED-IN-PLACE, 900 mm 61.000 m
100 725-08298 PIPE LINER, CURED-IN-PLACE, 375 mm 269.000 m
101 725-08481 PIPE LINER, CURED-IN-PLACE, 300 mm 423.000 m
102 728-98377 MASONRY COATING LUMP LUMP
103 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
104 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 2,301.000 m
105 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 4,646.000 m
106 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 22.000 EACH
107 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 25.000 m
108 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
109 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
110 801-06710 FLASHING ARROW SIGN 420.000 DAY
111 801-06775 MAINTAINING TRAFFIC LUMP LUMP
112 801-07118 BARRICADE, 111-A 111.600 m
113 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 47.200 m
114 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 20.000 m
115 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 4.950 m2
116 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 6.000 m2
117 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 0.500 m2
118 802-99045 SIGN REMOUNTING 4.000 EACH
119 805-01842 HANDHOLE, SIGNAL 5.000 EACH
120 805-01879 SIGNAL SERVICE 2.000 EACH
121 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
122 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
123 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 8.000 EACH
124 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 1,282.000 m
125 805-03978 EMERGENCY VEHICLE LIGHT DETECTOR, SINGLE CHANNEL, ONE 1.000 EACH
126 805-03980 EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 4.000 EACH
127 805-03983 PHASE SELECTORS 2.000 EACH
128 805-03985 DETECTOR CABLE 3C 20GA. 241.000 m
129 805-05870 SIGNAL SUPPORT FOUNDATION 4.000 EACH
130 805-05871 EMERGENCY VEHICLE LIGHT DETECTOR 3.000 EACH
131 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 507.000 m
132 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1.000 EACH
133 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 14.000 EACH
134 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
135 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
136 805-78420 DISCONNECT HANGER 4.000 EACH
137 805-78465 SIGNAL CABLE, 2C 8GA. 70.000 m
138 805-78480 SIGNAL CABLE, 3C 14GA. 241.000 m
139 805-78485 SIGNAL CABLE, 5C 14CGA. 283.000 m
140 805-78490 SIGNAL CABLE, 7C 14GA. 253.000 m
141 805-78500 SIGNAL CABLE, 11C 14GA. 177.000 m
142 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,944.000 m
143 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH

144 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
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CALL ORDER 220 CONTRACT ID : R -29163-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK OVERLAY AND REHABILITATION

145 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 484.000 m
146 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
147 805-90734 TRAFFIC RESPONSIVE SYSTEM MASTER 1.000 EACH
148 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
149 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 8.000 EACH
150 807-98690 HANDHOLE ADJUSTED TO GRADE 6.000 EACH
151 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 20.000 EACH
152 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 14.000 EACH
153 808-06716 LINE, REMOVE 850.000 m
154 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 654.000 m
155 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 2,115.000 m
156 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 100 mm 907.000 m
157 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 600 mm 116.000 m
158 808-75069 TRANSVERSE MARKINGS, PREFORMED PLASTIC, CROSSWALK LINE, 432.000 m
159 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 240 CONTRACT ID : RS-28835-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02241 GUARDRAIL, REMOVE 25.000 LFT
11 202-93741 GUARD RAIL END TREATMENT, REMOVE 24.000 EACH
12 203-02070 BORROW 120.000 CYS
13 203-02080 LINEAR GRADING 10.000 MILE
14 303-01180 COMPACTED AGGREGATE, NO. 53 1,200.000 TON
15 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
16 304-07490 HMA PATCHING, TYPE B 1,201.000 TON
17 305-60400 COMPACTED AGGREGATE FOR PATCHING 20.000 TON
18 306-08033 MILLING, ASPHALT, 1 IN. 163,436.000 SYS
19 306-08043 MILLING, TRANSITION 1,920.000 SYS
20 306-08432 MILLING, APPROACH 9,024.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 13,606.000 TON
23 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 22,678.000 TON
24 406-05520 ASPHALT FOR TACK COAT 85.000 TON
25 601-06035 GUARDRAIL, RESET 250.000 LFT
26 601-94689 GUARDRAIL END TREATMENT, OS 24.000 EACH
27 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 25.000 LFT
28 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 24.000 EACH
29 610-07487 HMA FOR APPROACHES, TYPE B 2,691.000 TON
30 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 26.000 TON
31 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
32 612-60410 DRILLED HOLE FOR UNDERSEAL 429.000 EACH
33 615-06505 MONUMENT, B 6.000 EACH
34 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,380.000 LFT
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,190.000 LFT
38 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 450.000 LFT
41 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 56.000 LFT
42 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 102,689.000 LFT
43 808-06716 LINE, REMOVE 506.000 LFT
44 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 9,170.000 LFT
45 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 48,360.000 LFT
46 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 313.000 LFT

47 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,229.000 EACH
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CALL ORDER : 250 CONTRACT ID : RS-29253-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 5.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 15.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-01180 COMPACTED AGGREGATE, NO. 53 468.000 TON
11 304-07491 HMA PATCHING, TYPE C 10,783.000 TON
12 306-08033 MILLING, ASPHALT, 1 IN. 51,376.000 SYS
13 306-08043 MILLING, TRANSITION 1,200.000 SYS
14 306-08432 MILLING, APPROACH 3,190.000 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-09051 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm-PWL 4,239.000 TON
17 401-09052 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm-PWL 3,651.000 TON
18 406-05520 ASPHALT FOR TACK COAT 23.000 TON
19 610-07488 HMA FOR APPROACHES, TYPE C 454 .000 TON
20 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
21 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,227.000 LFT
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,987.000 LFT
23 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 3,600.000 LFT
26 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 130.000 LFT
27 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 900.000 LFT
28 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,350.000 LFT
29 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 20,693.000 LFT
30 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 18,511.000 LFT
31 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 12.000 EACH
32 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 252.000 LFT
33 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
34 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 231.000 EACH

35 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 231.000 EACH
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CALL ORDER : 280 CONTRACT ID : B -26847-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PASSING LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 203-02000 EXCAVATION, COMMON 2,105.000 m3
10 203-02040 EXCAVATION, Y 12.500 m3
11 203-02070 BORROW 10,631.000 m3
12 203-51223 EXCAVATION, WATERWAY 48.000 m3
13 205-03371 SEDIMENT REMOVE 36.000 m3
14 205-06930 SPLASHPAD, RIPRAP 4.900 Mg
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 2,033.400 Mg
16 205-06936 TEMPORARY SEDIMENT TRAP 21.600 Mg
17 205-06937 TEMPORARY SILT FENCE 108.200 m

18 205-06938 TEMPORARY SLOPE DRAIN 68.000 m

19 207-08266 SUBGRADE TREATMENT, TYPE 111 2,400.000 m2
20 211-06467 AGGREGATE FOR END BENT BACKFILL 46.900 m3
21 211-07454 STRUCTURE BACKFILL 995.700 m3
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 978.200 Mg
23 302-07455 DENSE GRADED SUBBASE 18.400 m3
24 306-08043 MILLING, TRANSITION 69.000 m2
25 402-07432 HMA SURFACE, TYPE A 95.800 Mg
26 402-07433 HMA SURFACE, TYPE B 42.300 Mg
27 402-07435 HMA INTERMEDIATE, TYPE A 119.600 Mg
28 402-07438 HMA INTERMEDIATE, TYPE B 40.700 Mg
29 402-07441 HVA BASE, TYPE B 221.100 Mg
30 404-05514 SEAL COAT, 5 387.800 m2
31 406-05521 ASPHALT FOR TACK COAT 3,063.400 m2
32 601-06037 GUARDRAIL END TREATMENT, | 4.000 EACH
33 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 57.150 m
35 603-02664 GATE, CATTLE 1.000 EACH
36 603-03398 FENCE, RELOCATE 67.400 m

37 603-95104 FENCE GATE, FARM FIELD, RESET 1.000 EACH
38 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 250 mm 122.900 m2
39 610-07486 HMA FOR APPROACHES, TYPE A 204.800 Mg
40 616-02305 GABIONS 805.900 m3
41 616-02320 GEOTEXTILES 5,252.100 m2
42 616-06405 RIPRAP, REVETMENT 1,329.900 Mg
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-01371 SEED MIXTURE, LEGUME, 2 34.600 kg
45 621-02770 EROSION CONTROL BLANKET 9,640.000 m2
46 621-04258 SEED MIXTURE 7.000 kg
47 621-06545 FERTILIZER 1.200 Mg
48 621-06553 SEED MIXTURE, R 202.000 kg
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CALL ORDER : 280 CONTRACT ID : B -26847-A
LETTING DATE :

SECTION NO. 0001 PASSING LANES

49 621-06557 SEED MIXTURE, T 232.500 kg
50 621-06565 MULCHING MATERIAL 12.500 Mg
51 621-06567 WATER 0.900 kL
52 621-06575 SODDING, NURSERY 50.800 m2
53 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
54 622-91786 SEEDLING 40.000 EACH
55 701-03921 PILE, STEEL H, HP 360 X 152 50.400 m
56 701-91792 PILE TIP, STEEL H 8.000 EACH
57 703-51032 REINFORCING STEEL, EPOXY COATED 17,131.000 kg
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 172.300 m3
59 706-06344 RAILING, TS-1 76.200 m
60 707-08492 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 158.400 m
61 709-51821 SURFACE SEAL LUMP LUMP
62 715-05407 PIPE, END BENT DRAIN, 150 mm 42.000 m
63 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, 111-A 36.000 m
68 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 1.740 m2
69 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 0.840 m2
70 802-76055 SIGN POST, A 20.100 m
71 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 274.700 m
72 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 600 mm 7.500 m
73 808-06716 LINE, REMOVE 128.300 m
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CALL ORDER 290 CONTRACT ID : B -28436-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT, SPECIAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 20.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 1,467.000 SYS
9 202-02241 GUARDRAIL, REMOVE 347.000 LFT
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 203-02000 EXCAVATION, COMMON 1,059.000 CYS
12 203-51223 EXCAVATION, WATERWAY 737.000 CYS
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 78.000 TON
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 240.000 LFT
15 205-06937 TEMPORARY SILT FENCE 1,850.000 LFT
16 206-51220 EXCAVATION, WET 316.000 CYS
17 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 759.000 CYS
18 207-08262 SUBGRADE TREATMENT, TYPE 1 3,251.000 SYS
19 207-08266 SUBGRADE TREATMENT, TYPE 111 2,512.000 SYS
20 211-07454 STRUCTURE BACKFILL 402.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,335.000 TON
22 303-07662 STONE 50.000 TON
23 306-08043 MILLING, TRANSITION 800.000 SYS
24 402-07432 HMA SURFACE, TYPE A 290.000 TON
25 402-07434 HMA SURFACE, TYPE C 190.000 TON
26 402-07435 HVMA INTERMEDIATE, TYPE A 595.000 TON
27 402-07439 HMA INTERMEDIATE, TYPE C 295.000 TON
28 402-07440 HVA BASE, TYPE A 340.000 TON
29 402-07442 HVMA BASE, TYPE C 875.000 TON
30 406-05520 ASPHALT FOR TACK COAT 4.000 TON
31 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
32 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 4.000 EACH
33 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
34 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
35 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
36 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 700.000 LFT
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 518.750 LFT
38 603-06040 FENCE, FARM FIELD, 47 IN. 447.000 LFT
39 615-06490 RIGHT OF WAY MARKER 14.000 EACH
40 616-02320 GEOTEXTILES 1,202.000 SYS
41 616-05688 RIPRAP, CLASS 1 500.000 TON
42 616-06405 RIPRAP, REVETMENT 204.000 TON
43 616-06451 RIPRAP, UNIFORM 396.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-06545 FERTILIZER 1.000 TON
46 621-06553 SEED MIXTURE, R 333.000 LBS
47 621-06557 SEED MIXTURE, T 100.000 LBS

48 621-06565 MULCHING MATERIAL 6.000 TON
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CALL ORDER 290 CONTRACT ID : B -28436-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT, SPECIAL

49 621-06567 WATER 1.000 KGAL
50 621-06574 SODDING 677.000 SYS
51 622-98200 SIGN, DO NOT DISTURB 8.000 EACH
52 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP
53 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 42.000 LFT
54 715-05440 PIPE, DRAINTILE TERMINAL SECTION, 8 IN. 50.000 LFT
55 715-05442 PIPE, DRAINTILE TERMINAL SECTION, 10 IN. 50.000 LFT
56 715-05443 PIPE, DRAINTILE TERMINAL SECTION, 12 IN. 50.000 LFT
57 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
58 723-06660 WINGWALL 75.000 SYS
59 723-07033 STRUCTURE, PRECAST THREE-SIDED, 312 IN. X 120 IN. 54.000 LFT
60 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
61 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,604.000 LFT
62 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,052.000 LFT
63 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
64 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
65 801-07119 BARRICADE, 111-B 72.000 LFT
66 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,150.000 LFT
67 808-06716 LINE, REMOVE 695.000 LFT
68 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 550.000 LFT
69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 11.000 EACH

70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 11.000 EACH
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CALL ORDER : 310 CONTRACT ID : B -28809-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 9.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
8 202-52710 SIDEWALK, CONCRETE, REMOVE 89.800 SYS
9 203-02000 EXCAVATION, COMMON 2,010.000 CYS
10 205-06937 TEMPORARY SILT FENCE 3,409.000 LFT
11 207-08264 SUBGRADE TREATMENT, TYPE 11 2,273.000 SYS
12 211-02050 B BORROW 1,176.000 CYS
13 211-07454 STRUCTURE BACKFILL 3,054.000 CYS
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 904.000 TON
15 402-07432 HVMA SURFACE, TYPE A 132.000 TON
16 402-07435 HMA INTERMEDIATE, TYPE A 172.000 TON
17 402-07440 HVA BASE, TYPE A 219.000 TON
18 406-05520 ASPHALT FOR TACK COAT 1.100 TON
19 502-06627 PCCP, 6 IN. 83.200 SYS
20 601-04793 GUARDRAIL 939.700 LFT
21 604-07901 CURB RAMP, CONCRETE, G 4.500 SYS
22 604-07902 CURB RAMP, CONCRETE, H 30.300 SYS
23 604-91531 SIDEWALK, CONCRETE, 4 IN. 55.000 SYS
24 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,136.000 LFT
25 610-07486 HVMA FOR APPROACHES, TYPE A 112.100 TON
26 615-06490 RIGHT OF WAY MARKER 24.000 EACH
27 616-02320 GEOTEXTILES 1,210.000 SYS
28 616-06405 RIPRAP, REVETMENT 914.000 TON
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-02770 EROSION CONTROL BLANKET 249.000 SYS
31 621-06545 FERTILIZER 0.020 TON
32 621-06557 SEED MIXTURE, T 14.000 LBS
33 621-06560 MULCHED SEEDING, U 3,087.000 SYS
34 621-06565 MULCHING MATERIAL 0.300 TON
35 621-06575 SODDING, NURSERY 1,637.000 SYS
36 701-51145 PILES, TIMBER, FURNISHED 1,090.000 LFT
37 701-51150 PILES, TIMBER, DRIVEN 1,090.000 LFT
38 701-51195 PILE, STEEL H, HP 12 X 53 690.000 LFT
39 701-91792 PILE TIP, STEEL H 20.000 EACH
40 702-51005 CONCRETE, A, SUBSTRUCTURE 202.500 CYS
41 703-51030 REINFORCING STEEL 19,591.000 LBS
42 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
43 709-51821 SURFACE SEAL LUMP LUMP
44 712-05098 TIMBER 33.000 EACH
45 712-95676 LUMBER AND TIMBER, TREATED 68.300 MFBM
46 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 413.000 LFT
47 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,252.000 LFT

48 715-41055 PIPE, REINFORCED CONCRETE, 111, 18 IN. 200.000 LFT
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CALL ORDER : 310 CONTRACT ID : B -28809-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 715-46010 PIPE END SECTION, 18 IN. 8.000 EACH
50 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
51 720-45045 INLET, J10 3.000 EACH
52 720-45055 INLET, M10 9.000 EACH
53 720-45410 MANHOLE, C4 7.000 EACH
54 720-45415 MANHOLE, D4 1.000 EACH
55 720-90984 MANHOLE, C2 3.000 EACH
56 731-93945 FACE PANELS, CONCRETE 7,089.000 SFT
57 731-93946 WALL ERECTION 7,089.000 SFT
58 731-93947 LEVELING PAD, CONCRETE 723.000 LFT
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
62 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
63 801-07118 BARRICADE, I111-A 48.000 LFT
64 801-07119 BARRICADE, 111-B 48.000 LFT
65 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 30.100 SFT
66 802-76055 SIGN POST, A 78.000 LFT
67 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 50.000 LFT
68 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,386.000 LFT

69 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 22.000 LFT
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CALL ORDER : 320 CONTRACT ID : B -29119-A
LETTING DATE :

SECTION NO. 0001 NEW PEDESTRIAN BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 203-02000 EXCAVATION, COMMON 265.000 CYS
8 203-02070 BORROW 791.000 CYS
9 203-51223 EXCAVATION, WATERWAY 2,915.000 CYS
10 206-51220 EXCAVATION, WET 105.000 CYS
11 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 50.000 CYS
12 211-07454 STRUCTURE BACKFILL 445.000 CYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 283.000 TON
14 402-07432 HMA SURFACE, TYPE A 87.000 TON
15 402-07435 HMA INTERMEDIATE, TYPE A 119.000 TON
16 601-95344 HANDRAIL, PEDESTRIAN 730.340 LFT
17 610-08446 PCCP FOR APPROACHES, 6 IN. 184.000 SYS
18 616-02320 GEOTEXTILES 1,557.000 SYS
19 616-05688 RIPRAP, CLASS 1 2,375.000 TON
20 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
21 621-06560 MULCHED SEEDING, U 1,600.000 SYS
22 701-51195 PILE, STEEL H, HP 12 X 53 1,216.000 LFT
23 701-91792 PILE TIP, STEEL H 36.000 EACH
24 702-51005 CONCRETE, A, SUBSTRUCTURE 67.600 CYS
25 703-51030 REINFORCING STEEL 8,640.000 LBS
26 703-51032 REINFORCING STEEL, EPOXY COATED 12,468.000 LBS
27 704-51002 CONCRETE, C, SUPERSTRUCTURE 88.100 CYS
28 709-51821 SURFACE SEAL LUMP LUMP
29 711-04759 STEEL CASTINGS LUMP LUMP
30 711-51038 STRUCTURAL STEEL LUMP LUMP
31 715-92037 PIPE, PVC, 4 IN. 3.000 LFT
32 715-99020 PIPE, POLYETHYLENE, 6 IN. 186.500 LFT
33 724-03855 EXPANSION JOINT, SLIDING PLATE 46.000 LFT
34 726-92406 BEARING ASSEMBLY, ELASTOMERIC 4.000 EACH
35 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 143.700 SYS
36 732-08421 MODULAR BLOCK WALL ERECTION 143.700 SYS
37 805-02618 WIRE, NO. 2 COPPER, 3 1C 80.000 LFT
38 805-02728 CONDUIT, PVC, 1 IN. 630.000 LFT
39 805-06003 POLE, WOOD 1.000 EACH
40 805-91703 CONDUIT, STEEL, GALVANIZED, 1.5 IN. 80.000 LFT
41 805-93562 WIRE, THW, NO. 10 COPPER IN PLASTIC DUCT, IN CONDUIT, 3 1/C 915.000 LFT
42 805-94821 WIRE, THW, NO. 6 COPPER IN PLASTIC DUCT, IN TRENCH, 6 1/C 140.000 LFT
43 807-02191 HANDHOLE, LIGHTING 1.000 EACH
44 807-04443 CONDUIT 575.000 LFT
45 807-04866 LUMINAIRE 55.000 EACH
46 807-04866 LUMINAIRE 8.000 EACH
47 807-06935 INSULATING LINK, WATERPROOFED 8.000 EACH

48 807-86810 SERVICE POINT, 11 1.000 EACH
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CALL ORDER : 320 CONTRACT ID : B -29119-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW PEDESTRIAN BRIDGE

49 807-86910 CONNECTOR KIT, UNFUSED 60.000 EACH
50 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
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CALL ORDER : 350 CONTRACT ID :© M -29116-A
LETTING DATE :

SECTION NO. 0001 HMA PATCHING

1 105-07039 FIELD OFFICE, B 6.000 MOS
2 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
3 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 304-07491 HMA PATCHING, TYPE C 1,500.000 TON
7 503-05240 D-1 CONTRACTION JOINT 492.000 LFT
8 506-06333 PCCP PATCHING, FULL DEPTH 1,030.000 SYS
9 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
10 801-06710 FLASHING ARROW SIGN 40.000 DAY
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
12 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH

13 808-99195 LINE, PREFORMED PLASTIC, SOLID, WHITE, 5 IN. 1,000.000 LFT
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CALL ORDER : 360 CONTRACT ID :© M -29165-A
LETTING DATE :

SECTION NO. 0001 MOWING

1 202-04486 LITTER, REMOVE 25.000 MILE
2 202-04486 LITTER, REMOVE 25.000 MILE
3 202-04486 LITTER, REMOVE 25.000 MILE
4 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
5 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
6 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
7 623-04887 MOWING, CYCLE NO. 4 1.000 CYCL
8 623-05684 MOWING, CYCLE NO. 5 1.000 CYCL
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CALL ORDER : 370 CONTRACT ID :© M -29166-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HERBICIDE TREATMENT

1 624-92647 HERBICIDE TREATMENT 3,684.000 ACRE
2 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 380 CONTRACT ID :© M -29168-A
LETTING DATE :

SECTION NO. 0001 ROADSIDE MOWING

1 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
2 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
3 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL






